Consiructability Reviews, Value Engineering,

Agreement #080055-MAF

CPM Scheduling, Change Crder Review and Analysis

EXHIBIT “G”

CERTIFICATE
DISCLOSURE OF OWNERSHIP/PRINCIPALS

Definitions

"Cify” means the Cily of Las Vegas.

"City Council” means the governing body of the City of Las Vegas.

“Contracting Entify” means the individual, partnership, or corporation seeking to enter into a confract or agreement with the City of Las Vegas.

"Principal’ means, for each type of business organization, the following: (&) sole proprietorship — the owner of the business; (b) corporation — the
directors and officers of the corporation; but not any branch managers of offices which are a part of the corporation; (¢) parinership - the
general partner and limited partners; (d) limited liabitity company -~ the managing member as well as all the other members.

Policy

In accordance with Resolution 79-39 and 105-99 adopted by the City Council, Contracting Entities seeking to enter into certain confracts or
agreements with the City of Las Vegas must disclose informalion regarding ownership interests and principals. Such disclosure generally is
required in conjunction with a Request for Proposals (RFP). In other cases, such disclosure must be made prior to the execution of a contract

or agreement.

Instructions

The disclosure required by the Resolutions referenced above shall be made through the completion and execution of this Certificate. The
Contracting Enlity shall complete Block 1, Block 2, and Block 3. The Contfracting Entity shall complete either Block 4 or its aiternate in Block 5.
Specific information, which must be provided, is highlighted. An Officer or other official authorized fo contractually bind the Contracting Entity
shall sign and date the Certificate, and such signing shall be notarized.

4. Incorporation

This Certificate shall be incorporated info the resuiting contract or agreement, if any, between the City and the Contracting Entity. Upon
execution of such contract or agreement, the Contracting Enfity is under a continuing obligation to notify the City in writing of any material
changes to the information in this Certificate. This notification shall be made within fifteen {15} days of the change. Failure to notify the City of
any material change may result, at the option of the City, in a default terminafion (in whole or in part) of the contract or agreement, and/or a

withholding of payments due the Contracting Entity.

Contracting Entity ‘Block2 | Description
Subjsct Matter of Contract/Agreement:
Nare O'Connor Construction Management,
inc.
Address 2821 W. Horizon Ridge Parkway, Constructability Reviews, Value
Suite 211 Engineering, CPM Scheduling,
Henderson, NV 89052 Change Order Review and Analysis
Télephone (702) 896-6926 for Various Capital Improvement
{702) 896-9499 Fax Projects
ElNof DUNS 330160220 i 080055-MAF

| Type of Business
Partnership

Individual Limited Liability Company x Corporation
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CERTIFICATE - DISCLOSURE OF OWNERSHIP/PRINCIPALS
(CONTINUED)

Block 4 - Disclosure of Ownership and Principals

In the space below, the Contracting Entity must disclose all principals (including partners) of the Contracting Entity, as well as persons
or entities holding more than one-percent (1%} ownership interest in the Contracting Entity.

FULL NAMEITITLE BUSINESS ADDRESS BUSINESS PHONE
Chiistine O'Connor, Past President 8851 Research Drive, Irvine, CA 92618 949-476-2094
: Fred Saldana, President 8851 Research Drive, Irvine, CA92618 949-476-2094
: Justin Peterson, Vice President 2821 W. Horizon Ridge, Henderson, NV 89052 702-896-6926
> Tom Hodges, Vice President 7011 Koll Center Parkway, Suite 250, Pleasanton, | 925-426-1578
4. CA 94566
5.
8.
7.
8.
9.
10.

The Contracting Entity shall continue the above list on a sheet of paper entitled “Disclosure of Principals — Continuation” until full and complete disclosure is made. If
continuation sheets are attached, please indicate the number of sheets:

Block5 | Disclosure of Ownership and Principals - Alternate

If the Contracting Entity, or its principals or partners, are required to provide disclosure {(of persons or entities holding an ownership
interest) under federal law (such as disclosure required by the Securities and Exchange Commission or the Employee Retirement
Income Act), a copy of such disclosure may be attached to this Certificate in lieu of providing the information set forth in Block 4 above.
A description of such disclosure documents must be included below.

Name of Attached Document;

Date of Attached Document; Number of Pages:

| certify, under penalty of perjury, that all the information provided in this Certificate is current, complete, and accurate. | further certify
that | am an individual authorized to contractually bind the above named Contracting Entity.

M‘r Name
H sEPT . Joud

, Date
Subscribed and sworn to before me this l day of

j T N W W

Natary Public - State of Nevadal

, 20 Oz . County of Clark
. " §AH!EEN FARINA
y Appofntmant Expi
SUNON P SV, , M Agpoiniment Excies
Notary PUblic . ToTTETEIEEERwS ok
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EXHIBIT “H”

PROJECT TASK ORDER Number H-

Bianket Agreement Project Name: various projects related to the City's Capital Improvement Program

Blanket Agreement Date:

Blanket Agreement Maximum Mot-to-Exceed Fee;  $250,000.00

Total Aggregate Fes Commitments
prior to this Task Order;

Consultant's Business Name: 0'Connor Construction Management, inc.

Whereas the City and Consuftant have signed a Blanket Agreement for the Consultant to provide professional services described in the Agreement
for the above named project(s), containing a not-to-exceed maximum aggregate fee that has not been fuily utilized, and the Cily desires to uilize the
Blanket Agreement to provide services for the following particular specific Project:

This Task Order Project Name;

Location:

Description:

Estimated Construction Cost:

The parties do hereby agree to the follow terms and conditions for this Project Task Order:

Section A - Scope of Services: Unchanged from the description included in Exhibit “A” of the Agreement, except as follows:

No exceptions.

or

In addition to the services to be provided within this Agreement and its Exhibits, the scope of services is addificnally contained in the Consultant's
proposal dated | attached and included as part of this Project Task Order. Terms contained in the Consultant's proposal, other than the
description of the scope of work to be accomplished by the Consultant, are not included by this reference into this Agreement.

ADDITIONAL SERVICES: Nane authorized or anticipated as of the date of this Project Task Order. For Additional Services of sub-consultants, the
City shall compensate the Consultant a multiple of one and cne tenth (1.10) times the amounts billed o the Consultant for such services.

REIMBURSABLE EXPENSES: None authorized or anticipated as of the date of this Project Task Order. For Reimbursable Expenses of the
Consuitant, the City shall compensate the Consultant a multiple of one and one tenth (1.10) times the aciual direct costs incurred by the Consuitant.
The multiplier ingludes all compensation for overhead and profit.

REGULATORY AUTHORITIES. The Consultant does hereby acknowledge, understand and agree that the Office of Architectural Services, acting as
the City’s representative for purposes of the Project, does not have any control, authority or infiuence over the decisions or requirements of other
departments of the City acting in a regulatory capacity including, but not limited to, the Building Department, Fire Depariment, Ptanning Department
and Department of Public Works of the City of Las Vegas. The City's representafive acts in a capacity similar to that of a representative working for a
private property owner which is to ensure that the City receives a quality product, delivered on schedule, for a fair price. Furthermore, the Office of
Architectural Services does not speak or act for any regulatory authority, nor does any regulatory authority speak or act for the Office of Architectural
Services. The Consultant agrees that its relationship with the regulatory autherities having jurisdiction over the Project is separate from ifs
relationship with the City, and that the Consultant's interaction with each regutatory autherity is to be conducted without assistance from the City.

Section B - Required Submittals: Unchanged from the description included in Exhibit “B” of the Agreement, except as follows: No exceptions.
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Section C - Performance Schedule: Unchanged from the description included in Exhibit "C” of the Agreement, except as follows:

1. The start date for the Consuitant's Scope of Services shall be, without any further notice requirement, the date of this Project Task Order
2. The maximum allowed time to comptete each portion of the work is a follows:

BY PHASE CALENDAR DAYS REMARKS
TO COMPLETE
Programming and Conceptual Design 00 | Includes 2 week City review period.
Schematic Design 00 | Includes 2 week City review period.
Design Development 00 | includes 1 week City review period.
Construction Documents 00 | City review is concurrent with drawings. See notes
below for definition of the Days for this phase.
Bidding City determined.
Construction City determined.
Post Construction City determined.
TOTAL 0
or
BY TASK;

Site access is hereby provided to the Consultant by the City for the scope of services contained in this Agreement. The City either has fifle to the
property and the right of entry, or the City has secured permission from the present owner and tenant for entry to the property.

Section D - Fee Breakdown:

FIXED FEE: The fixed fee for the Consuitant Scope of Services for this Project Task Order is
which shall be earned and paid according to the following breakdown:

BY PHASE PERCENT FEE REMARKS

Programming and Conceptual Design $0.00

Schematic Design $0.00

Design Development $0.00

Construction Documents $0.00

Bidding $0.00

Construction $0.00 | [The combined Fee for Construction and Post
Construction phases shall not be less than 20% of
the total Fee]

Post Construction $0.00

TOTAL
or

BY MAN-HOUR BREAKDOWN PER TASK:
or
HOURLY BASIS WITH NOT TO EXCEED AMOUNT: Consultant services shall be compensated based on hourly rates, with a maximum amount of
compensation for this Task Order of .
which shall be earned and paid according to the following breakdown:

BY MAN-HOUR BREAKDOWN PER TASK:

Section E - Hourly Rate Schedule: Unchanged from the description included in Exhibit ‘E" of the Agreement, except as follows: No exceptions.
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Section F - Key Personnel List: Unchanged from the description included in Exhibit “F" of the Agreement, except as follows:

CITY PERSONNEL
CITY PREPRESENTATIVE:
PROJECT REPRESENTATIVE:

CONSULTANT'S PROJECT STAFF
The following personnel will be assigned by the Consultant to work on the Project. Any changes require Gity approval.

PROJECT REPRESENTATIVE: Justin F. Peterson, CPE, PSP, LEED
ENGINEER OF RECORD:

PROJECT MANAGER:

TECHNICIAN/CADD:

CLERICAL:

CONSULTANT'S SUBCONSULTANTS
The following subcansultants will be contracted with and utilized by the Consultant to work on the Project. Any changes require City approval.

None.

Section G - Disclosure: Unchanged since signing Exhibit "G" of the Agreement.

Upon execution hereof, this Project Task Order shall be attached to the Blankst Agreement.

Dated this day of

By: By:
Consultant City
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